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Addendum No. 2
Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN
LONG BEACH, CARSON, COMPTON, PARAMOUNT, LYNWOOD, AND SOUTH GATE FROM ROUTE 710/405
SEPARATION TO FIRESTONE BOULEVARD OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on March 2, 2006, instead of the original date of February 16, 2006.

This addendum is being issued to set a new bid opening date as shown herein and to revise the Project Plans, the Notice
to Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 36, 46, 264, 415 and 416 are revised. Half-sized copies of the revised sheets are attached for
substitution for the like-numbered sheets.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," subsection, "CONSTRUCTION MANAGEMENT PLAN FOR EXTENDED WEEKEND CLOSURES,
PREPARATION, APPROVAL, AND UPDATES," the sixth paragraph is revised as follows:

"At the end of extended weekend closures, the Contractor shall finish initial asphalt concrete layers
within 113 mm below final grade and subsequent asphalt concrete layers shall be placed within 60 calendar
days."

In the Special Provisions, Section 10-1.01 "ORDER OF WORK," the following paragraph is added after
the sixth paragraph:

"Attention is directed to "Beginning of Work, Time of Completion and Liquidated Damages,"
regarding requirements for completing asphalt concrete structural sections placed during extended weekend
closures."
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In the Special Provisions, Section 11. "MODIFIED STANDARD SPECIFICATIONS SECTIONS,"
Section 11-1. "QUALITY CONTROL/QUALITY ASSURANCE," Section 39, "ASPHALT CONCRETE,"
subsection 39-10.03 "SPREADING," the last sentence of the second paragraph is revised as follows:

"Asphalt concrete used to change the cross slope or profile of an existing surface shall be considered as
asphalt concrete (leveling)."

In the Proposal and Contract, the Engineer’s Estimate Item 232 is revised, as attached.
To Proposal and Contract book holders:

Replace page 14 of the Engineer's Estimate in the Proposal with the attached revised page 14 of the
Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly _ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



ENGINEER'S ESTIMATE

07-183114

Item |Item Item Description Unit of Estimated Unit Price Item Total
No. [Code Measure Quantity
221 035758 VIDEO NODE (LOCATION LB153) LS LUMP SUM | LUMP SUM
)
222 035759 DATA NODE (LOCATION LB153) LS LUMP SUM | LUMP SUM
)
223 035760 CABLE NODE (LOCATION LB131) LS LUMP SUM | LUMP SUM
)
224 035761 BONDED FIBER MATRIX (EROSION | LS LUMP SUM | LUMP SUM
S) CONTROL)
225 | 869039 | COMMUNICATION PULL BOX EA 110
)
226 | 869047 | SPLICE VAULT EA 28
)
227 869075 SYSTEM TESTING AND LS LUMP SUM | LUMP SUM
(S) DOCUMENTATION
228 035762 LOS ANGELES AIRPORT HUB LS LUMP SUM | LUMP SUM
(S) BUILDING EQUIPMENT
229 BLANK
230 035723 ASPHALT CONCRETE (TYPE A) TONN 45 400

(PG70-10) (RICH BOTTOM)
231 035724 ASPHALT CONCRETE (TYPE A) TONN 212 000

(PG70-10)
232 | 035725 | ASPHALT CONCRETE (TYPE A) TONN 80 500

(PG70-10) (LEVELING)
233 038478 CONCRETE BARRIER (TYPE 736B M 28

MODIFIED)
234 999990 MOBILIZATION LS LUMP SUM LUMP SUM
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